



State of South Carolina Request for Contribution Distribution

This form is designed to collect the information required by South Carolina in accordance with Proviso 117.21 of the appropriations act and Executive Order 2022-19. This form must be submitted to the state agency that is providing the contribution for the designated organization. The state agency providing the contribution should use this form to collect information from the designated organization. The information must be collected from the designated organization before the funds can be disbursed.

Contribution Information

Amount	State Agency Providing the Contribution	Purpose
1,500,000	Dept. of Parks, Recreation & Tourism	Dredging Main Channel of Cherry Grove Marsh (House Creek Dredging)

Organization Information

Entity Name	City of North Myrtle Beach
Address	1018 2nd Ave. South
City/State/Zip	North Myrtle Beach, SC 29582
Website	nmb.us
Tax ID#	57-0509844
Entity Type	Municipality

Organization Contact Information

Contact Name	Randy J Wright
Position/Title	Finance Director
Telephone	843-280-5516
Email	rjwright@nmb.us

Plan/Accounting of how these funds will be spent:


Description	Budget	Explanation
Dredging of the House Creek Channel within the Cherry Grove Marsh.	1,621,526	The dredging & removal of materials within the main channel (House Creek) of the Cherry Grove Marsh. This project will open navigation to the canal within Cherry Grove as well as providing an open channel at the Cherry Grove Boat Landing.
Grand Total	1,621,526	

Please explain how these funds will be used to provide a public benefit:

All Funds will be used in order to pay the Contractor (Coastal Dredging) for the project.

Organization Certifications

- 1) Organization hereby gives assurance that no person shall, upon the grounds of race, creed, color, or national origin, be excluded from participation in, be denied the benefit of, or be otherwise subjected to discrimination under any program or activity for which this organization is responsible.
- 2) Organization certifies that it will provide quarterly spending reports to the Agency Providing Contribution listed above.
- 3) Organization certifies that it will provide an accounting at the end of the fiscal year to the Agency Providing Contribution listed above.
- 4) Organization certifies that it will allow the State Auditor to audit or cause to be audited the contributed funds.


Organization Signature

Randy J. Wright
Printed Name

Finance Director
Title

1/21/2025
Date

Certifications of State Agency Providing Contribution

- 1) State Agency certifies that the planned expenditure aligns with the Agency's mission and/or the purpose specified in the appropriations act.
- 2) State Agency certifies that the Organization has set forth a public purpose to be served through receipt of the expenditure.
- 3) State Agency certifies that it will make distributions directly to the organization.
- 4) State Agency certifies that it will provide the quarterly spending reports and accounting received from the organization to the Senate Finance Committee, House Ways and Means Committee, and the Executive Budget Office by June 30, 2025.
- 5) State Agency certifies that it will publish on their website any and all reports, accountings, forms, updates, communications, or other materials required by Proviso 117.21 of the appropriations act.
- 6) State Agency will certify to the Office of the Governor that it has complied with the requirements of Executive Order 2022-19 by June 30, 2025.


Agency Head Signature

01/22/2025
Date

Duane Parrish
Printed Name



**Statement of Non-Discrimination
By Organizations Funded in the
South Carolina General Appropriations Act**

To meet requirements of a provision of the South Carolina General Appropriations Act regarding your funding, please fill in the blanks below, sign and return to PRT with your other credentials. If desired, you may retype the statement on your own letterhead.

Statement of Non-Discrimination

1/21/2025

Date

Assurance is hereby given by the

City of North Myrtle Beach

(Name of Organization)

that no person shall, upon the grounds of race, creed, color or national origin be excluded from participation in, be denied the benefit of or be otherwise subjected to discrimination under any program or activity for which this organization is responsible.

Signature

Randy J. Wright

Title

Finance Director



**SOUTH CAROLINA DEPARTMENT OF PARKS, RECREATION
&
TOURISM**

PROCUREMENT CERTIFICATION FORM

GRANTEE NAME: City of North Myrtle Beach

PROJECT NAME: Cherry Grove Dredging

I hereby certify that all labor, materials and contracts acquired or performed in the accomplishment of the above named project will be accomplished in accordance with the named entity's established procurement guidelines. Any questions, concerns or grievances should be directed to this agency.

Randy J. Wright
PRINTED NAME

Finance Director
TITLE

Randy J. Wright
SIGNATURE

11/21/25
DATE

Wright, Randy

From: Blayton, Kevin
Sent: Saturday, December 07, 2024 11:36 AM
To: Fabbri Ryan L; Noury, Chris; Wright, Randy
Subject: Fw: House Creek Dredging - Bid Opening

FYI

Looking at the dredging bids from yesterday, the pricing is favorable to pursue the additional dredging to Burgess Preserve. This will require the ability to enter the Ray/Nixon parcels. We should receive a recommendation for award from Beam and Assoc. next week.

[Get Outlook for iOS](#)

From: Hamilton Dana C <dchamilton1@nmb.us>
Sent: Friday, December 6, 2024 4:33 PM
To: Blayton, Kevin <kdblanton@nmb.us>
Subject: RE: House Creek Dredging - Bid Opening

	<u>Base Bid</u>	<u>Alternate Bid</u>	<u>Total Bid</u>
Coastal Dredging:	\$1,337,463.00	\$284,063.00	\$1,621,526.00
Michaels:	\$2,367,809.00	\$271,690.00	\$2,639,499.00

Dana C. Hamilton, P.E.

Assistant Public Works Director – Engineering Manager
Direct: 843-280-5592
dchamilton1@nmb.us

All e-mail correspondence to and from this address may be subject to public disclosure under the South Carolina Freedom of Information Act (FOIA). This correspondence is intended exclusively for the individual or entity to which it is addressed and may contain information that is proprietary, privileged, confidential or otherwise legally exempt from disclosure.

From: Blayton, Kevin <kdblanton@nmb.us>
Sent: Friday, December 06, 2024 3:46 PM
To: Hamilton Dana C <dchamilton1@nmb.us>
Subject: Re: House Creek Dredging - Bid Opening

How much was the alternate bid to extend the dredge to Burgess Preserve?

[Get Outlook for iOS](#)

From: Hamilton Dana C <dchamilton1@nmb.us>
Sent: Friday, December 6, 2024 3:37:53 PM
To: Blayton, Kevin <kdblanton@nmb.us>
Subject: House Creek Dredging - Bid Opening

Beam and Associates, Inc.

H. Wayne Beam, PhD. • 125 Sikes Avenue • Clemson, SC 29631

cell number: (843) 814-7145 • email: w.beam@att.net

December 10, 2024

Page 1 of 1

Mr. Kevin Blayton, P.E.; City Engineer / Public Works Director
City of North Myrtle Beach
1018 Second Avenue South
North Myrtle Beach, SC 29582

Re: House Creek Dredging; Recommendation to Award Contract (*Project Number: 2024-013*)

Mr. Blayton:

Enclosed for your review and approval is a copy of the Bid Tabulation for the House Creek Dredging project. Copies of the Bid Form and signed Non-Collusion Oath provided by the low bidder, Coastal Dredging, LLC, are also included for your reference.

As part of our review of the low bidder's submittal, Braxton Kyzer and I reviewed Coastal Dredging's submittal documents and conducted a phone interview with company representatives, Mr. Jonathn Yopp and Mr. Billy Jordan. Both representatives confirmed their bid price and stated that they are eager to commence work for the project.

The project was bid with a Base Bid and an option; Alternate Bid Item 1. The Engineer's Estimate is as follows:

Base Bid: \$1,502,820
Alternate Bid Item 1: \$ 337,180
TOTAL: \$ 1,840,000 (Base Bid + Alternate Bid Item 1)

Two bids were submitted; one by Coastal Dredging, LLC and one by Michels Construction, Inc. The bids are as follows:

<u>Coastal Dredging, LLC.</u>	<u>Michel's Construction, Inc.</u>
Base Bid: \$1,337,463	Base Bid: \$2,367,809
Alternate Bid Item 1: \$ 284,063	Alternate Bid Item 1: \$ 271,690
TOTAL: \$ 1,621,526	TOTAL: \$ 2,639,499

The price submitted by Coastal Dredging is lower than the Engineer's Estimate and is within the expected budget for the project. Beam & Associates recommends that the City of North Myrtle Beach awards contract for the **Base Bid to Coastal Dredging, LLC.** in the amount of **\$1,337,463.00**; with the option to add Alternate Bid Item 1 later.

Please contact us if you have any questions regarding this matter.

Sincerely,



Mike Kirby, P.E.

&



Braxton Kyzer, P.E.

cc: H. Wayne Beam, PhD.

Enclosure

HOUSE CREEK DREDGING - BID TABULATION						
(BID OPENING: December 06, 2024; 2:00 PM; CITY OF NORTH MYRTLE BEACH)						
BID ITEM NUMBER	BID ITEM DESCRIPTION	Engineer's Estimate	1 Coastal Marine Structures	2 Viking Dredging	3 Coastal Dredging	4 Michels Construction
	BASE BID PROJECT TOTAL (\$)	\$1,502,820.00	no bid	no bid	\$1,337,463.00	\$2,367,809.00
1	MOB./DEMOB.	\$530,000.00			\$544,000.00	\$1,307,075.00
2	DREDGING and DISPOSAL (House Creek; Base Bid)	\$915,000.00			\$739,500.00	\$990,000.00
3	DRIVEWAY / ROAD CROSSINGS for PIPELINE ROUTING	\$40,000.00			\$37,255.00	\$55,597.00
4	PERFORMANCE & LABOR / MAT'L. PAYMENT BOND	\$17,820.00			\$16,708.00	\$15,137.00
5	DREDGING and DISPOSAL (to Burgess Park; Alternate Bid Item 1)	\$333,500.00			\$281,250.00	\$270,000.00
5-b	PERFORMANCE & LABOR / MAT'L. PAYMENT BOND (for the additional work included with Alternate Bid Item 1)	\$3,680.00			\$2,813.00	\$1,690.00
	ALTERNATE BID ITEM 1 TOTAL (\$)	\$337,180.00			\$284,063.00	\$271,690.00
	PROJECT TOTAL; Base Bid + Alternate Bid Item 1 (\$)	\$1,840,000.00			\$1,621,526.00	\$2,639,499.00
	ADDENDA ACKNOWLEDGED (Y/N)				Y	#1, #2, & #3
	BID BOND (Y/N)				Y	Y
	SIGNED NON-COLLUSION OATH (Y/N)				Y	Y
	PROJECT SCHEDULE PROVIDED (Y/N)				Y	Y
	PLAN OF OPERATION / WORK PLAN (Y/N)				Y	Y
	LIST OF REFERENCES (Y/N)				Y	Y
	LIST OF EQUIPMENT (Y/N)				Y	Y
	LIST OF SUB-CONTRACTOR'S (if any) - (Y/N)				n/a	n/a

Beam & Associates : H. Wayne Beam, PhD.; I. Braxton Kyzer, P.E.; & Mike Kirby, P.E.

BID FORM

BIDDER (company name): Coastal Dredging LLC Date: 12-5-24

Project: The undersigned proposes to furnish all labor and materials required for the following Project:

HOUSE CREEK DREDGING

(New Work Dredging)

for

City of North Myrtle Beach

Bidder's pricing is provided in accordance with the Design Plans and Bid Documents prepared by:

Engineers:	Mike Kirby, P.E. 1158 Village Creek Ln. Mt. Pleasant, SC 29464 phone: (864) 590-0256	-AND-	I. Braxton Kyzer, P.E. 738 Bruce Street Charleston, SC 29412 phone: (843) 224-9283
-------------------	---	-------	---

Having carefully examined the Bid Package for the Project, visited the Project Site(s), and evaluated conditions affecting work for this Project; the Bidder (*undersigned*) proposes to furnish all materials, labor, equipment, fuel, plant, supervision, and other items necessary for the execution of the work covered by the Design Plans, Bid Documents, Special Conditions, Technical Specifications, and Agency Permits, also including all written Addenda, for the following prices:

Item No.	Description	Est. Qty.	x	Unit/LS Price	=	Total Price
----------	-------------	-----------	---	---------------	---	-------------

BASE BID:

- | | | | | | | |
|----|--|--------|----|----|--------------------|--------------------|
| 1. | Mobilization (60%) & Demobilization (40%)
Includes all mobilization activities required for delivery and set up of all equipment / machinery, support operations, and deployment / splicing / routing of all dredge pipelines – with pipeline support / cradle structures to elevate the dredge pipeline above marsh grass & oyster beds. Upon project completion, demobilization activities include disassembly and removal of all plant, equipment, and dredge pipeline from the project sites; and clean up to remove all construction debris and trash. | 1 | x | LS | \$ | <u>544,000.</u> |
| 2. | Dredging and Disposal (House Creek)
Includes all work for hydraulic dredging to all dredge limits lines and grades as shown on drawings and pumping / disposal of all dredged material into the Tidewater Disposal Basin. Also, includes all necessary routine <u>maintenance</u> of: disposal basin dikes; disposal basin access road and top-of-dike perimeter road; monitoring and maintenance of the existing spillway outlet structure, outlet valve, and riprap stilling basin; furnishing and installing new spillway riser boards (<i>if needed</i>); and maintenance of the wooden walkway structure that is used for spillway access.
<i>Note: Due to limited survey data and relatively small quantity of material, the typically-referenced Corps of Engineers 'variation of estimated quantities' does not apply for this project.</i> | 30,000 | CY | x | <u>\$24.65</u> /CY | \$ <u>739,500.</u> |
| 3. | Driveway / Road Crossings for Pipeline Routing
Includes four (4) access driveway / dirt road crossings along or near Church View Lane. Includes excavation of the ends of the existing 24" steel sleeve under Little River Neck Road and removal of the brick & mortar end caps at each end of the steel sleeve for preparation of passing the dredge pipeline through the steel sleeve for pipeline routing / mobilization. Includes (<i>as part of the excavation on the south side of Little River Neck Road for access to the steel sleeve under the road</i>) removal of the affected portion of asphalt pavement for the existing pedestrian walkway / bike path, placing caution signs and safety barricades on each end of the cut-through portion of the asphalt path, and patching/replacing the removed portion of asphalt pavement upon project completion. Includes temporary cutting of the chain-link fence (at two (2) locations) at the water tower for pass-through of the dredge pipeline and repair of the chain-link fence upon project completion. | 1 | x | LS | \$ | <u>37,255.</u> |
| 4. | Performance Bond and Labor & Material Payment Bond | 1 | x | LS | \$ | <u>16,708.</u> |

BASE BID TOTAL: \$ 1,337,463.

ALTERNATE BID ITEM 1:*(Continuation of dredging over to Russell Burgess Coastal Preserve)*

5. **Dredging and Disposal** (to Burgess Park) 9,000 CY x \$ 31²⁵/CY \$ 281,250.
Includes all work for mobilization / extension of dredging pipeline and all associated activities for the completion of dredging work for hydraulic dredging to all dredge limits lines and grades for **Alternate Bid Item 1** as shown on drawings; and pumping / disposal of all dredged material into the Tidewater Disposal Basin. Also, includes continuation of all necessary routine maintenance of: disposal basin dikes; disposal basin access road and top-of-dike perimeter road; monitoring and maintenance of the existing spillway outlet structure, outlet valve, and riprap stilling basin; furnishing and installing new spillway riser boards (*if needed*); and maintenance of the wooden walkway structure that is used for spillway access.
Note: Due to limited survey data and relatively small quantity of material, the typically-referenced Corps of Engineers 'variation of estimated quantities' does not apply for this project.

- 5-b. **Performance Bond and Labor & Material Payment Bond** 1 x LS \$ 2,813.
(for the additional work included with Alternate Bid Item 1)

ALTERNATE BID ITEM 1 TOTAL: \$ 284,063.

PROJECT TOTAL; Base Bid + Alternate Bid Item 1: \$ 1,621,526.

- a. The lump-sum prices and unit prices shown above shall include all overhead, profit, insurance, bonds, permit fees (if required), etc., to cover the complete scope of work. The Owner reserves the right to delete line items and/or to add or subtract units (*quantities*) at the unit prices listed above (if any).
- b. The Owner requires that the Contractor provide a Performance Bond, and Labor and Material Payment Bond of a surety company qualified to do business under the laws of the State of South Carolina and satisfactory to the Owner, and in the amount of 100 percent of the Contract Amount.
- c. The Bidder (*undersigned*) agrees that, if he is selected as Contractor, he will within **ten (10)** days (*Saturdays, Sundays, and legal holidays excluded*) after presentation of the Contract by the Owner, execute the Contract between Contractor and Owner. If awarded the Contract, the undersigned hereby certifies to expedite completion of all work in accordance with the Contract Documents and in accordance with all conditions of the enclosed Permits. The undersigned further certifies that he will work in harmony with other Contractors who may be active in performing work in nearby / adjacent areas.
- d. The Bidder further declares that he has examined the site(s) of all work required for this project and has informed himself fully in regard to all conditions pertaining to the place where the work is to be done; and has examined the Drawings and Specifications for the work and the Contract Documents relative thereto; and has read and become familiar with the referenced Contract document (*AIA A104-2017*) prior to submitting his Bid Proposal and that he has satisfied himself relative to the specifics or all of the work to be performed.
- e. The Bid Proposal includes all Addenda, as acknowledged below:
 Addendum No.: 001 Dated: 11-26-24 Addendum No.: 003 Dated: 11-26-24
 Addendum No.: 002 Dated: 11-26-24 Addendum No.: 004 Dated: 12-3-24
- f. Commencement and Completion of Work:
1. Bidder agrees to commence work under this Contract on a date to be specified in the **Notice to Proceed**, to be issued by the Engineer, and to thereafter diligently and continuously carry on with the work unit final completion and acceptance by the Engineer and the Owner.
 2. Bidder agrees to complete the Project by **March 1, 2025**, unless modified in writing by the Engineer. Demobilization must be complete by **March 31, 2025**; unless modified in writing by the Engineer.
 3. **Liquidated Damages:** For each day in excess of the scheduled final completion dates for the Project, the Contractor shall pay to the Owner the sum of **\$500.00** per day, as liquidated damages, for each consecutive calendar day thereafter that the Project remains un-completed (*including Saturdays, Sundays, and holidays*); unless an extension to the final completion date is approved by the Owner and modified in writing by the Engineer.
- g. Bidder understands that the Owner reserves the right to reject any and all bid proposals, and to waive any irregularities in the bidding process and accept the Base Bid Proposal and / or Alternate Bid Items, as deemed to be in the best interest of the Owner. If the Bid price exceeds the project budget, the Owner reserves the right to select the most responsible Bidder, based on an evaluation of Base Bid, and conduct and interview with that Bidder, and to negotiate in the best interest of the Owner.
- h. Bidder agrees that this bid shall be good and may not be withdrawn for a period of **forty-five (45)** days after the scheduled closing time for receiving bid proposals.
- i. Contractor **MUST** submit along with his bid, a list of all equipment that he plans to use for this Project, and all key personnel that will be used for this Project and their pertinent work experience.


Corporation is registered in the State of North Carolina SC License #: (not required)
 By: Jonathan Yopp Title: Manager Company: Coastal Dredging, LLC
 (Address): PO BOX 295 / 1802 Hwy 172 Sheads Ferry, NC 28460

NON-COLLUSION OATH

COUNTY OF: ~~HORRY~~ Onslow
STATE OF: ~~SOUTH CAROLINA~~ North Carolina

Before me, the Undersigned, a Notary Public, for and in the County and State aforesaid, personally appeared Jonathan Yopp and made oath that the Offeror herein, his agents, servants, and/or employees, to the best of his knowledge and belief have not in any way colluded with anyone for and on behalf of the Offeror, or themselves, to obtain information that would give the Offeror an unfair advantage over others, nor have they colluded with anyone for and on behalf of the Offeror, or themselves, to gain any favoritism in the award of the contract herein.

Sworn before me this 5 day of December, 20 24


Authorized Signature of Offeror / Bidder

Notary Public for the State of: North Carolina

My Commission Expires: 02-19-29

Print Name: Stephanie Y. Rawls

Address: 1155 Hawks Run Rd, Maple Hill, NC 28454

Phone Number: 910 382 0403

(Note: Notary seal required for out-of-state Offeror)

